


| PROJECT: SOUTHWEST MICHIGAN REGIONAL SANITARY SEWER AND WATER AUTHORITY CONTRACT B - METERING STRUCTURES REBID | | | | | | DATE OF BID: February 9, 2010 | |  WIGHTMAN & ASSOCIATES, INC. ENGINEERING ♦ SURVEYING ♦ ARCHITECTURE | | | | |
|---|----------------------------------|---|---------------------|-------------|---|---|--|--|---|-------------|--------------|--|
| Contract "B" Awarded to Selge Construction | | | NO. OF UNITS | UNIT | <i>Selge Construction</i> <i>Niles, MI</i> | | <i>Dunigan Bros., Inc.</i> <i>Jackson, MI</i> | | <i>Balkema Excavating</i> <i>Kalamazoo, MI</i> | | | |
| No. | Description | | | Unit | Total | Unit | Total | Unit | Total | Unit | Total | |
| 6.1 | Metering Structure #1, Complete | 1 | L.S. | \$63,115.00 | \$63,115.00 | \$70,180.00 | \$70,180.00 | \$96,000.00 | \$96,000.00 | | | |
| 6.2 | Metering Structure #2, Complete | 1 | L.S. | 44,720.00 | 44,720.00 | 49,610.00 | 49,610.00 | 86,000.00 | 86,000.00 | | | |
| 6.3 | Metering Structure #3, Complete | 1 | L.S. | 41,720.00 | 41,720.00 | 55,110.00 | 55,110.00 | 79,000.00 | 79,000.00 | | | |
| 6.4 | Metering Structure #4, Complete | 1 | L.S. | 48,610.00 | 48,610.00 | 66,000.00 | 66,000.00 | 99,000.00 | 99,000.00 | | | |
| 6.5 | Metering Structure #5, Complete | 1 | L.S. | 44,295.00 | 44,295.00 | 63,580.00 | 63,580.00 | 91,000.00 | 91,000.00 | | | |
| 6.6 | Metering Structure #6, Complete | 1 | L.S. | 47,855.00 | 47,855.00 | 66,000.00 | 66,000.00 | 93,000.00 | 93,000.00 | | | |
| 6.7 | Metering Structure #7, Complete | 1 | L.S. | 50,465.00 | 50,465.00 | 66,000.00 | 66,000.00 | 93,000.00 | 93,000.00 | | | |
| 6.8 | Metering Structure #8, Complete | 1 | L.S. | 47,795.00 | 47,795.00 | 60,830.00 | 60,830.00 | 86,000.00 | 86,000.00 | | | |
| 6.9 | Metering Structure #9, Complete | 1 | L.S. | 39,825.00 | 39,825.00 | 59,180.00 | 59,180.00 | 84,000.00 | 84,000.00 | | | |
| 6.10 | Metering Structure #10, Complete | 1 | L.S. | 65,000.00 | 65,000.00 | 54,120.00 | 54,120.00 | 101,000.00 | 101,000.00 | | | |
| 6.11 | Metering Structure #11, Complete | 1 | L.S. | 47,919.00 | 47,919.00 | 55,110.00 | 55,110.00 | 86,000.00 | 86,000.00 | | | |
| 6.12 | Metering Structure #12, Complete | 1 | L.S. | 49,059.00 | 49,059.00 | 47,960.00 | 47,960.00 | 76,000.00 | 76,000.00 | | | |
| 6.13 | Metering Structure #13, Complete | 1 | L.S. | 40,870.00 | 40,870.00 | 47,960.00 | 47,960.00 | 79,000.00 | 79,000.00 | | | |
| 6.14 | Metering Structure #14, Complete | 1 | L.S. | 53,135.00 | 53,135.00 | 55,110.00 | 55,110.00 | 85,000.00 | 85,000.00 | | | |
| 6.15 | Metering Structure #15, Complete | 1 | L.S. | 55,835.00 | 55,835.00 | 55,110.00 | 55,110.00 | 90,000.00 | 90,000.00 | | | |
| 6.16 | Metering Structure #16, Complete | 1 | L.S. | 38,055.00 | 38,055.00 | 47,960.00 | 47,960.00 | 75,000.00 | 75,000.00 | | | |
| | | | | | | | | | | | | |
| | TOTAL BASE BID | | | | \$778,273.00 | | \$919,820.00 | | \$1,399,000.00 | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |