
NO. OF
UNITS UNIT

No. Description Unit Total Unit Total Unit Total Unit Total Unit Total

1 Tree Clearing 1 L.S. $8,500.00 $8,500.00 $29,000.00 $29,000.00 $56,402.00 $56,402.00 $150,000.00 $150,000.00 $5,500.00 $5,500.00
2 8" Sanitary Sewer 85 LFT 90.00 $7,650.00 55.00 4,675.00 42.35 3,599.75 68.00 5,780.00 93.00 7,905.00
3 12" Sanitary Sewer 3,815 LFT 59.72 $227,831.80 71.25 271,818.75 76.19 290,664.85 71.00 270,865.00 84.00 320,460.00
4 12" Sanitary Sewer by Directional Drilling (14" O.D. HDPE) 100 LFT 98.45 $9,845.00 150.00 15,000.00 104.01 10,401.00 160.00 16,000.00 207.00 20,700.00
5 6" Service Lead 450 LFT 22.00 $9,900.00 20.00 9,000.00 17.92 8,064.00 27.00 12,150.00 85.00 38,250.00
6 8" Service Lead 350 LFT 23.50 $8,225.00 22.00 7,700.00 41.66 14,581.00 28.00 9,800.00 86.00 30,100.00

PROJECT:   NEW BUFFALO TOWNSHIP
                      WATER & SEWER SYSTEM IMPROVEMENTS PROJECT

CONTRACT B - LAPORTE ROAD SEWER IMPROVEMENTS

DATE OF BID:   October 14, 2010

B and Z Company, Inc.Concord Excavating
Benton Harbor, MIContract "B" awarded to Concord Excavating Concord, MI

Woodruff & Sons, Inc.
Michigan City, IN

Kalin Construction Co., Inc. Georgetown Construction Co.
Jenison, MISodus, MI
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7 12" x 6" Wye 9 EA 250.00 $2,250.00 200.00 1,800.00 234.60 2,111.40 320.00 2,880.00 378.00 3,402.00
8 Sanitary Manhole, 4' Dia 13 EA 2,500.00 $32,500.00 2,500.00 32,500.00 2,418.25 31,437.25 2,500.00 32,500.00 4,400.00 57,200.00
9 Drop Connection 2 EA 1,000.00 $2,000.00 1,100.00 2,200.00 828.04 1,656.08 1,000.00 2,000.00 1,130.00 2,260.00

10 10" Forcemain 4,805 LFT 18.00 $86,490.00 20.50 98,502.50 20.89 100,376.45 26.00 124,930.00 22.00 105,710.00
11 16" Forcemain 5 LFT 200.00 $1,000.00 500.00 2,500.00 277.50 1,387.50 700.00 3,500.00 490.00 2,450.00
12 Cleanout Manhole w/ Air Release Valve 3 EA 2,300.00 $6,900.00 3,300.00 9,900.00 4,758.38 14,275.14 5,800.00 17,400.00 6,400.00 19,200.00
13 Cleanout Manhole w/ Air Release Valve 2 EA 2,000.00 $4,000.00 2,500.00 5,000.00 3,279.81 6,559.62 4,400.00 8,800.00 4,700.00 9,400.00
14 HMA, 13A 175 TON 95.00 $16,625.00 95.50 16,712.50 104.13 18,222.75 110.00 19,250.00 160.00 28,000.00
15 Lift Station 1 L.S. 150,000.00 $150,000.00 120,000.00 120,000.00 149,061.21 149,061.21 150,000.00 150,000.00 218,042.00 218,042.00
16 Abandon Existing Lift Station 1 L.S. 5,000.00 $5,000.00 7,000.00 7,000.00 12,717.09 12,717.09 9,500.00 9,500.00 7,900.00 7,900.00
17 Standby Generator 1 L.S. 26,500.00 $26,500.00 37,000.00 37,000.00 41,015.96 41,015.96 40,000.00 40,000.00 40,000.00 40,000.00
18 Flow Meter 1 L.S. 12,000.00 $12,000.00 10,500.00 10,500.00 21,549.56 21,549.56 9,000.00 9,000.00 16,500.00 16,500.00
19 Steel Pipe Arch Culvert 1 L.S. 38,750.00 $38,750.00 33,000.00 33,000.00 28,067.02 28,067.02 32,000.00 32,000.00 49,500.00 49,500.00

    TOTAL BID ENTERED - CONTRACT B $655,966.80 * $713,808.75 $812,149.63 $916,355.00 $982,479.00

L S D d i if A d d C A & B $12 500 00 $0 00 $0 00 $13 600 00 $0 00Lump Sum Deduction if Awarded Contracts A & B $12,500.00 $0.00 $0.00 $13,600.00 $0.00

Other Bidders:
E.T. MacKenzie Company - $1,038,177.50, Deduct - $0.00
Kamminga & Roodvoets, Inc. - $1,065,195.00, Deduct - $0.00
HRP Construction Inc. - $1,080,060.00, Deduct - $30,000
Diversco Construction Co. - $1,090,009.52, Deduct - $15,000
Balkema Excavating, Inc. - $1,165,185.00, Deduct - $1.00
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Error in Addition:  B and Z Company, Inc.
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